

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No 1

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFx no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000021059	Extension of RFx for providing firefighting manpower for HVDC Complex, Padghe for F.Y. 2021-22.	Rs. 17,87,777/- including taxes	Rs. 17,877/-	Rs.525/- (non-refundable)

Extended sale period : - Dt.- 15.10.2021 To Dt.- 21.10.2021 upto 23.59 Hrs

Extended due date of submission : - Dt. 21.10.2021 up to 23.59 Hrs


Extended due date of opening: - Technical: - Dt. 22.10.2021 at 11:00 Hrs.

(if possible)

Commercial: Dt. 22.10.2021 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe