| MSF | | Tender Notice 400KV RS O&M Division, Chandrapur. | | | | | |
|---|---|--|---|---|--|--|--|
| | | ls (<u>Tender</u>) from | registered contractor's agend sco.in/eTender/etender for fol | cies on Mahatran | isco e- | | |
| Sr. No. | SRM e-ter | SRM e-tender no. & Description of Work | | | Due date & Time (Hrs) for submission & Opening of Tender | | |
| MSE | TCL/EE/400KV/RS/C | &M/DN/CHND/ | 2021-22/RFx No 700002120 |)5 | | | |
| 1 | substation Equipments required basis in 400K | vork of replacement of failed/sick various along with the allied activities on as & when V & 200KV S/Y under 400KV substation, adrapur for the year 2021-22 & 2022-23 (for 2 | | | te:- | | |
| Estimated Cost (Rs.) | | EMD (Rs.) | Tender Fee (Rs.) | Closing Date | Bid opening Date | | |
| Limited to Rs. 20 Lakhs /- (Including all taxes) | | Rs. 20,000/- Paid Online (i.e. 1% of the Estimated Cost) | 500/- + (As per prevailing GST Rate) | 26.10.2021 (Up to 11:00 Hrs) | 26.10.2021 (at 11:30 Hrs if possible) | | |
| | act Person:-The Exect | Estimated Cost) Itive Engineer. To | | | | | |

➤ The tender are available from dt.19.10.2021 at our website https://srmetender.mahatransco.in.The registered contractors are required to submit the SRM etender duly filled in latest format by dt. 26.10.2021 (Up to 11:00 Hrs). The undersigned reserves the right to cancel the tender at any time without assigning any reason. Other terms & condition remains unchanged.

-sd/-

Executive Engineer 400kV RS O&M Division, MSETCL,C'Pur