

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No 1

Extension to sale period, date of closing & due date of opening of the tender. The sale period, date of closing & due date of opening of following tender is extended as below:-

RFX no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000021169	Extension of RFX for work for Restoration in Emergency(for F.Y 2021-22) when tower collapses, if any for 400kV Babhaleshwar-Padghe Ckt-I & Ckt-II Line under the jurisdiction of 500kV HVDC TL (O&M) Division, Rajgurunagar.	Rs. 1,00,00,000/- including taxes	Rs. 1,00,000/-	Rs.5250/- (non-refundable)

Extended sale period :- Dt.- 29.10.2021 To Dt.- 04.11.2021 upto 23.59 Hrs

Extended due date of submission :- Dt. 04.11.2021 up to 23.59 Hrs


Extended due date of opening:- Technical :- Dt. 08.11.2021 at 11:00 Hrs.

(if possible)

Commercial: Dt. 08.11.2021 at 13:00 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe