


| | |
|---|--|
|  <p>MAHATRANSCO Maharashtra State Electricity Transmission Co. Ltd.</p> | <p align="center">MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD. (CIN : U40109MH2005SGC153646) Office of The Executive Engineer EHV O&M Division, Manchar DSK's Pride , Survey No-170/7B, Pune-Nashik Highway, In front of Rural Health Centre, Manchar , Tq- Ambegaon Dist: Pune E-mail: ee61A0@mahatransco.in, eemanchar404@gmail.com Ph- 02133-223040/41, FAX-02133-223042</p> |
| EE/EHV/O&M/Division/Manchar/Tech/No. 0362 | Date: 23.03.2022 |

SRM RE-ENQUIRY EXTENSION-I NOTICE

Subject: Extension in due date for SRM Enquiry for supply of silica gel of transformers at Sub-Stations under EHV O&M Division Manchar.

Reference: EE/EHV/O&M/Division/Manchar/Tech/No. 0327, Date: 15.03.2022 (RFX No. 7000022632)

The due date for submission bids for following SRM Enquiry has been extended, concern may please be noted. For more information, please visit on Mahatransco E-Tendering website on <https://srmetender.mahatransco.in> for following works,

| Sr. No. | Tender No. & Description of Work | | | Due date & Time (Hrs.) for submission & opening of Tender | | |
|---------|--|-------------|---|--|---|---|
| 1 | RFX No.: 7000022632 | | | | | |
| | SRM Enquiry for supply of silica gel of transformers at Sub-Stations under EHV O&M Division Manchar. | | | Extended due date for download of tender document: 23.03.2022 to 30.03.2022 up to 23:59:00 Hrs. | | |
| | Estimated Cost (Rs.) | EMD (Rs.) | Tender Fee (Rs.) | Closing Date | Technical opening Date | Commercial opening Date |
| | Rs. 1,77,740/- Inclusive of all Taxes | Rs. 5,000/- | Rs.500 + GST Extra (Non-Refundable) | 30.03.2022 up to 23:59 Hrs. | 31.03.2022 11:00 Hrs. (If Possible) | 01.04.2022 11:00 Hrs. (If Possible) |

Other Terms & Conditions of above SRM Enquiry remain unchanged.

Sd/-
(Jayant Edlabadkar)
Executive Engineer (Charge)
EHV O&M Division Manchar