



	Sale & Submission Period Extension Notice
<p>The sale & submission period of RFX No-7000023410 work of Supply, installation & commissioning of 250KVA New DG set at 400 kV Lonikand-II & 400 KV Chakan Substation under EHV O&M Circle, Pune is extended up to Dtd-13.06.2022 up to 15:00 Hrs.</p> <p>For further details, visit our Website https://srmetender.mahatransco.in</p>	

S.d/-
(Jyoti N. Chimte)
Superintending Engineer,
EHV (O&M) Circle, Pune