



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

CIN No. U40109MH2005SGC153646

From :

Name of Office : EXECUTIVE ENGINEER, EHV PROJECT DIVISION-II, PUNE

Office Address : Administrative Building, 1st Floor, 925, Kasba Peth, Pune – 411 011

Contact No.: FAX NO. (020) 245 70 525 & PHONE NO. (020) 245 70 676

E-Mail Id : ee6620@mahatransco.in

Website : mahatransco.in

Ref.No.EE/EHV/Project/DN-II/PN/507

Date : 08.06.2022

E-ENQUIRY EXTENSION-I NOTICE

Subject: Extension in due date for E-Enquiry for shifting & conversion of HT/LT Line at Loc. No-7/0 & 5/1 220kV Kathapur- Lonikand Line for establishment of 220/33kV substation at Khed City, Taluka-Khed, Dist-Pune .

Reference: EE/EHV/Project/DN-II/PN/468 dt.31.05.2022

The due date for submission bids for following E-Enquiry has been extended, concern may please be noted.

Tender No. & Description of Work	Extended due date for submission of Quotations
Enquiry for shifting & conversion of HT/LT Line at Loc. No-7/0 & 5/1 220kV Kathapur- Lonikand Line for establishment of 220/33kV substation at Khed City, Taluka-Khed, Dist-Pune .	08.06.2022 to 15.06.2022 up to 18:15 Hrs.
Estimated Cost (Rs.): Rs 205135/- Inclusive of all Taxes	

Other Terms & Conditions of above E-Enquiry remain unchanged.

Sd/-
(Vitthal D. Bhujbal)
Executive Engineer
EHV Project Division-II,Pune.