



(CIN No. U40109MH2005SGC153646)

MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LTD.
INTRA OFFICE COMMUNICATION

Name of Office : Executive Engineer, EHV Projects Division, Kolhapur
Office address : Vidyut Bhavan, Admm. Building, 2nd Floor, Tarabai Park, Kolhapur.
Contact No. : 0231- 2665320 (P), 0231- 2655937 (O)
E-Mail : ee3610@mahatransco.in

Ref. : EE/EHV Projects/Dn./Kop/E-Enquiry/No.

01678

Date : **21 SEP 2022**

Sub : E-Enquiry for the design of modification in the existing MSETCL approved 132 KV DC Narrow Base Towers.

Dear Sir,

The sealed & subscribed quotations are invited for the design of modification in the existing MSETCL approved 132 KV DC Narrow Base Towers as per the Schedule 'A' attached herewith subject to following terms & conditions.

TERMS AND CONDITIONS :

- 1) The quotations should reach to this office on or before **29.09.2022 upto 16.00 Hrs.** This office shall not accept any responsibility for late receipt of quotations due to postal delay.
- 2) The contractor has to furnish GST, PAN No. in the offer.
- 3) The bidder should have an experience of more than 3 years in execution of similar work
- 4) **The rates quoted by the bidder, shall be considered as inclusive of GST & all other duties, taxes other levies LW Cess, IT etc. which are payable by the contractor as per statutory regulations.**
- 5) Income tax shall be deducted from the bills at prevailing rates, as per Income Tax Act 1961.
- 6) Bids shall remain valid for 60 days after the date of bid opening prescribed by the employer.
- 7) **Security Deposit**
Within Fifteen (15) days of the receipt of notification of award i.e. the letter of intent from the Employer, the successful bidder shall furnish the security deposit amounting to 5% of the contract value by cash/ cheque/DD.
- 8) **Period :** The time period for completion of the item under Schedule 'A' under this contract will be **30 days**. The period shall be entitled from date of handing over of the site.
- 9) If the work is not completed within stipulated period, the liquidated damages shall be levied at $\frac{1}{2}\%$ (half percent) of the total contract price per week of delay subject to maximum of 10% (Ten percent) of the contract price for the entire scope of work.
- 10) **Payment will be made at Division Office, Kolhapur after completion of 100% work carried out by the contractor for all approved works executed as fixed by the Engineer after scrutiny of bills at concerned Sub-Division Office.**

- 11) Tower design & drawings shall be submitted in triplicate in hard copies alongwith soft copy for further approval.
- 12) Before designing the designer is requested to visit the site & inspect the site conditions. All assistance & details shall be provided by MSETCL.
- 13) The design of tower shall be as per MSETCL standards and in line with requirement of IS 802.
- 14) The designs & drawings shall be got approved from MSETCL competent authority by the contractor.
- 15) The contractor has to execute the agreement on stamp paper as per Govt. rule, before commencement of work.
- 16) The contractor shall not sub-let the works awarded on him under this contract.
- 17) The bidder is advised to visit and examine the Site of Work and its surrounding and obtain for himself, on his own responsibility, all information that may be necessary for preparing the bid and entering into the Contract. The cost of visiting the Site shall be a bidder's own expense.
- 18) Quotation incomplete in any respect shall be rejected.
- 19) Executive Engineer reserves the right to reject any or all the quotations without assigning any reason therefore.
- 20) Quotation received late or with incomplete details against above clauses will not be considered.
- 21) Labour welfare cess / GST/other statutory payment etc. considered in contract value will be deducted at appropriate rate prevailing during tenure of contract.

Thanking You.

Yours faithfully,


**Executive Engineer,
EHV Projects Dn. Kolhapur.**

Encl. : Schedule A.

Copy s.w.rs. to :

The Suptd. Engineer, EHV Projects Circle, Kolhapur.

Copy to :

- 1) The Addl. Executive Engineer, EHV Line Projects/S & I S/Dn., Kolhapur.
- 2) The Manager (F&A) EHV Projects Dn. Kolhapur.
- ✓ 3) Notice Board.
- 4) MSETCL, Website.

EHV PROJECTS DIVISION, KOLHAPUR


“SCHEDULE - A”

Name of Work : The work of the design of modification in the existing MSETCL approved 132 KV DC Narrow Base Towers.

Sr. No.	Particulars	Rate Incl. GST in Rs./Job
1	Design of modification in the existing MSETCL approved 132 KV DC Narrow Base Towers of 2 ⁰ , 30 ⁰ & 60 ⁰ to make it suitable for sustaining additional load due to stringing by 0.4 ACSR Zebra conductor including submission of design data, Tower foundation drawings, Tower erection drawings etc. and approval from MSETCL.	

Note : Existing base width of the tower should not be increased in modification.

Signature of Contractor


Executive Engineer,
EHV Projects Dn. Kolhapur.

Dated: -