

Extension

Extension to sale period, date of closing & due date of opening of the the tender. The sale period, date of closing & due date of opening of following tender is extended as bellow.

RFx No.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl.GST (Rs.)
7000025740	Supply, installation & commissioning for additional arrangement of new control panel for 400/220kV 600MVA ICT-4 & 500 MVA ICT-5 at 400kV Control room, Padghe..	Limited up to INR 2,458,486.00/- (Including all taxes).	INR 24,584.86/-	Rs.590/- (non refundable)

For further details visit our Website <https://srmetender.mahatransco.in>. Contact Person : The Executive Engineer, 400kV RS(O&M) Dn Padghe Tel No. 9769213913

Extended sale period :- Dt. 12.01.2023 to Dt. 18.01.2023 upto 23:59 Hrs.

Extended due date of submission :- Dt. 18.01.2023 up to 23:59 Hrs.

Extended due date of Opening:- Technical :- Dt. 19.01.2023 at 11:00 Hrs.(if possible)

Commercial :- Dt. 19.01.2023 at 13:00 Hrs.(if possible)

The Bidder shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.

Note : All eligible Supplier / Contractors are mandated to get enrolled on SRM portal.

<https://srmetender.mahatransco.in>



Executive Engineer

400KV RS (O&M) Division, Padghe