



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.

Office of the Executive Engineer,

E.H.V. Projects Division, Kalyan.

IInd floor, 'A' wing, 'Tejashri Bldg.', Jahangir Maidan, Karnik road,
M.S.E.T. Co. Ltd., Kalyan (W) 421 301.

Tel. – 0251 2328540

E-mail – ee7620@mahatransco.in

Ref. No. EE/EHV PR/DN/KLN/T- 246C /No. 00127,

Date: 18 JAN 2023


Sub: E-enquiry for submission of Quotation/ Budgetary offer for obtaining final working permission within MSETCL Tr. Line corridor due to involvement of Mangroves forest, reserve forest passing through forest area of Agavan village Tal. Dahanu towards Height raising /diversion of 132kV Boisar (MIDC)-Dahanu line at Loc. No. 60-61 for DCCIL Railway Projects within 1 Month time period.

Dear Sir,

The Sealed quotations/Budgetary offer are invited for the above mentioned work as per Scheduled – 'A' with following terms & condition:


1. The Quotation/Budgetary offer shall reach to this office from 18.01.2023 to 23.01.2023 up to 12:00Hrs. This office shall not accept any responsibility for late receipt of quotations. The quotation will be opened on dt.23.01.2023 (If possible).
2. The Quotation/Budgetary offer will be accepted from approved vendor of MSETCL only.
3. The Quotations/Budgetary offer will be on agencies letter head and valid for 3 months.
4. The Ex-work price & other applicable taxes will be mentioned separately in the Budgetary offer.
5. The undersigned reserve the right to reject any or all quotations without assigning the reason thereof.

Encl:- Schedule A


(Vijay B. Aware)
Executive Engineer
E.H.V. Projects Dn. Kalyan

Schedule A

Sr. No.	DESCRIPTION OF WORK	ALL INCLUSIVE PRICE AS PER SCOPE OF WORK (Inclusive of Goods & Services Tax) (Lump sum price)
1	Providing services for work of obtaining final working permission within MSETCL Tr. Line corridor due to involvement of Mangroves forest, reserve forest passing through forest area of Agavan village Tal. Dahanu towards Height raising /diversion of 132kV Boisar (MIDC)-Dahanu line at Loc. No. 60-61 for DCCIL Railway Projects within 1 Month time period.	


(Vijay B. Aware)
Executive Engineer
E.H.V. Projects Dn. Kalyan