

Maharashtra State Electricity Transmission Company Limited
HVDC RS (O&M) Circle, Padghe
Extension No-01

Extension to sale period, date of closing & due date of opening of the tender is extended as below:-

RFX no.	Name of work	Estimated cost in Rs.	EMD (Rs.)	Tender fee incl. Incl. GST (Rs)
7000018227	Extension of RFX for providing fire fighting manpower for HVDC Complex, Padghe for F.Y.2020-21.	INR 10,59,786/-	INR 10,597.86/-	Rs. 5,25/- (non-refundable)

Extended sale period :- Dt.- 23.12.2020 to 06.01.2021 upto 2359 hrs

Extended due date of submission :- Dt. 06.01.2021 up to 2359 hrs

Extended due date of opening :- Technical : Dt. 07.01.2021 at 1100 Hrs.

(if possible)

Commercial : Dt. 07.01.2021 at 1300 Hrs.

(if possible)

The Bidders shall take note of this change please. However, all other terms and condition of the original tender notice shall remain unchanged.


Superintending Engineer
HVDC RS (O&M) Circle, Padghe