

**MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED**  
[ CIN:U40109MH2005SGC153646 ]

**OFFICE OF THE CHIEF ENGINEER**

**Central Purchase Agency,**

**‘Prakashgad’, 1st Floor, Plot No. G-9, Anant Kanekar Marg,  
Bandra (East), Mumbai-400051 (Maharashtra), India**

**Phone:** (022)-69852740  
(022)- 69852717

**e-Mail :** cecpa@mahatransco.in ;  
secpa@mahatransco.in;  
eegrp5@mahatransco.in

**Website:** <https://www.mahatransco.in/>

No. SP/T-0506/0224/

**No 0 0 1 9 7**

**Date: 07 FEB 2025**

**By R.P.A.D. /Extra copy by Ordinary Post/e-Mail**

**LETTER OF AWARD**

**To:**

**M/s. Pragati Electricals Private Limited,**

**Plot No. A-2/16, MIDC Industrial Area, Murbad, Thane- 421401**

**Phone:** 022-30923520/ 30923500

**Factory Contact:** 022-30923562

**Mobile:** 9167533889/9664451613

**e-mail:** marketing@pragatielectricals.com; rajesh.jathar@pragatielectricals.com

**Vendor ID:** 7000006498

**Status :** SSI (M)

**GSTIN :** 27AAACP3897M1ZR

**Sub:-** Procurement of 145kV Class Live Tank Current Transformers of various Ratios under R&M and LES for Nashik Zone against e-Tender No. SP/T-0506/0224 (RFx 5000001198) opened on 27.02.2024 and Price Bids opened on 03.09.2024

**Ref:-** 1) Your On-line Response 4000159415 read with Offer No. MSETCL/MKT/SGM/2024/62 Dt.20.02.2024 and modified up to date  
2) Deviation Bid opened On-line on 08.04.2024  
3) Matching Bid opened Offline on 09.09.2024

----X----

Dear Sirs,

This is with reference to our e-Tender No. SP/T-0506/0224 (RFx 5000001198) for the Procurement of 145kV & 245kV Class Live Tank Current Transformers of various Ratios under R&M and LES for Nashik Zone opened on 27.02.2024.

...2

=====

Your offer/ e-Tender submitted electronically, modified up to date is hereby accepted.  
Details thereof are as under:

Sr. No.	Item No.	Item Description	Quantity Awarded (No.)	Unit FOR-D Rate (₹)	Delivery Schedule
1	2	3	4	5	6
1	1	145kV, 1600-800/1A, 5C, 40kA, 0.2S Live Tank CT [500025301]	15	<b>2,57,240.00 (Matched)</b> 2,59,600.00 (Quoted)	CM: 06 Nos. within Two (02) Months from the Date of LoA CP: @ 06 Nos. per Month thereafter
2	4	145kV, 800-400-200/1A, 5C, 40kA, 0.2S Live Tank CT [500025306]	65	<b>2,53,700.00 (Matched)</b> 2,59,600.00 (Quoted)	CM: 19 Nos. within Two (02) Months from the Date of LoA CP: @ 60 Nos. per Month thereafter

The Routine/Acceptance Tests shall be conducted at Manufacturer's Works. The Manufacturer's Testing Lab shall have NABL Accreditation. All the Equipment used for Testing should have valid Calibration on the date of Testing.

Manufactures shall have Routine Test Facilities (As per IS 27015 and IS.IEC: 60044-1) and Test Facility for Temperature Rise Test, Lightning Impulse Test and Composite Error Test (for Ensuring Low Reluctance of PS Core).

The Manufacture shall carryout Lighting Impulse Test & Temperature Rise Tests on One random selected CT of each Lot of 25 Nos. of every Item. In case, the Lot size is less than 25 Nos., then also it shall be mandatory to conduct aforesaid Test on One sample from such Lot.

In case the Manufacture does not have In-House Facility for carrying out Lightning Impulse Test then same can be carried out at other Facility (i.e NABL Accredited Lab), in presence of MSETCL's Representative.

All expenditure for carrying out Lightning Impulse Test outside the Manufacturer's Work shall be borne by the Bidder including Charges (Inclusive of TA & DA) towards Deputation of MSETCL's Representative. In case the CT does not pass the Test successfully, the entire Lot will be rejected.

...3



M/s. Pragati Electricals Private Limited, Murbad  
[Response 4000159415]

SP/T-0506/0224  
[RFx 5000001198]

The Delivery Schedule i.e. Commencement and Completion of Item awarded to you is indicated in Column No. 6 of above Table.

As agreed by you, the above including all other Terms & Conditions of Bid Document, the Commencement Period of Delivery includes period required for submission and approval of all Contractual Drawings, Test Reports, QAP and Inspection etc.

Therefore as per Clause No. 10.0 of Technical specifications (Annexure 'D'), Final Version of all the Drawings in Hard as well as AutoCAD Format; Information regarding QAP; Bill of Material/Packing List; Type Test Report etc. shall be submitted to the Office of the Chief Engineer (Design), M.S.E.T.C.L., under intimation to Chief Engineer (Trans. O&M), M.S.E.T.C.L., "Prakashganga", Bandra (East), MUMBAI-51; Chief Engineer (CPA) and Superintending Engineer (CPA), MSETCL, "Prakashgad", Bandra (East), MUMBAI-51 for approval within Twenty Five (25) Days from the Date of this L.O.A.

Comments / Clarifications on the Drawings shall be communicated to you within Eight (08) Days by the Design Section. You shall re-submit the revised Drawings/QAP within Five (05) Days for Final Approval.

It shall be categorically noted that the Ordered 145kV Live Tank Current Transformers shall be Guaranteed for Satisfactory Performance for a Period of 120 Months from the date of receipt of complete Equipment at site in good condition or 114 Months from the date of Satisfactory Commissioning whichever is earlier as per Clause No. 9.0.0, Technical Specification of Tender.

Detailed Order follows.

Please convey your acceptance by return Letter/e-Mail.

Yours sincerely,

[MANIK GUTTE]  
Chief Engineer (CPA)-I/C

Copy s.w.rs. to:-

1] The Director (Operations), MSETCL, "Prakashganga", Mumbai

...4

**Copy f.w.cs to:-**

- 1] The Chief General Manager (F&A), MSETCL, "Prakashganga", Mumbai
- 2] The Chief Engineer (Trans. O&M), MSETCL, "Prakashganga", Mumbai
- 3] The Chief Engineer (Design), MSETCL, "Prakashganga", Mumbai - The Time Period for Final Approval of Drawings/ QAP shall be Fifteen (15) Days including the time Period for calling Revision/Clarification.
- 4] The Chief Engineer (Projects), MSETCL, "Prakashganga", Mumbai  
- For the purpose of SoR Updation
- 5] The Chief Engineer, EHV PC O&M Zone, Nashik  
- LE Scheme Sanctioned vide - Dir (Ops)/90 Dt.02.08.2023  
- LE Scheme Sanctioned vide -CE, EHV PC O&M Zone, Nashik 1290 Dt.20.09.2023  
- The Ordered Items are Indented instead of following sanctioned Current Transformers as per Standardization Ratio in Revised Technical Specification of Design Section:  
Item-1: 145kV, 2400-1200/1A, 5C CTs  
Item-4: 145kV, 400-200/1A, 5C CTs;  
145kV, 200-100/1A, 5C CTs &  
145kV, 150-75/1A, 5C CTs

**Copy to:-**

- 1] The General Manager (F&A-CA), MSETCL, "Prakashganga", Mumbai
- 2] The Superintending Engineer (CPA), MSETCL, "Prakashgad", Mumbai
- 3] The Superintending Engineer (Trans. O&M-II), MSETCL, "Prakashganga", Mumbai  
- This has reference to Indent vide Office Note No.  
i) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/C.E. (O&M)/1666 Dt.08.12.2023  
[P.R. No. 20001507]  
ii) MSETCL/CO/Trans. O&M/SE-II/EE-VI/Procurement/ C.E.(O&M)/1772 Dt.02.01.2024  
[PR No. 20001611]  
- To process for the additional Budget Provision, wherever necessary in respect of above Schemes.
- 4] The Assistant General Manager (F&A-CF), MSETCL, "Prakashganga", Mumbai
- 5] The Executive Engineer (Trans.O&M-VI), MSETCL, "Prakashganga", Mumbai
- 6] The Executive Engineer (P&C), MSETCL, "Prakashgad", Mumbai
- 7] The Executive Engineer, Major Stores, Dhule

...5

M/s. Pragati Electricals Private Limited, Murbad  
[Response 4000159415]

SP/T-0506/0224  
[RFx 5000001198]

- 
- 8] The Senior Manager (F&A-SB), MSETCL, “Prakashganga”, Mumbai  
9] The Manager (F&A- SP), MSETCL, “Prakashgad”, Mumbai - The Performance Bank  
Guarantee shall be accepted with a validity so as to adequately cover the Performance Guarantee  
Period as per Clause No.9.0.0, Technical Specification of Tender.

**LOA- 44 Dt.06.02.2025**

Approved by the Director (Operations) in consultation with Director (Finance) vide  
MSETCL/Dir (OP) No.1444 Dt.24.01.2025.