



MAHARASHTRA STATE ELECTRICITY TRANSMISSION CO. LTD.
(CIN NO. U40109MH20055GC153646)

From,
The Office of Chief Engineer (Projects),
5th Floor, A-Wing, Prakashganga,
C-19, "E" Block, Bandra – Kurla Complex,
Bandra (East), Mumbai – 400 051.
Tel: 022-2659 5125 (O)/022-2659 5124 (P)
E-mail: cecm@mahatransco.in

To,
M/s Finolex J-Power Systems Limited, Pune in
consortium with M/s Regent Electro-Mech Pvt.,
Ltd., Kolkata.
26/27, Mumbai –Pune Road,
Pimpri, Pune- 411018
E-mail: ganesh.hedao@finolexjpower.com

MSETCL/CO/Projects/Pre-tender/T-2322/

006598

Date: 24 SEP 2024

Sub: Award of Turnkey works contract of Construction of 220kV DC line from 400/220kV Talegaon PGCIL s/s upto CTT loc @ 3.93 km using 2500 sqmm UG Cable (A to B) under Pune Zone against tender no. T-2322 (RFx No. 6000001140).

– Letter of Award thereof.

Ref: 1) SRM e-Tender No. T-2322/MSETCL/CO/Projects/Pre-Tender (RFx No. 6000001140).
2) Your offer dated 09.02.2024 against subject tender.
3) Tender acceptance B.R. No. 168/27 dated 22.07.2024.

Dear Sir,

In connection with the above subject, we are pleased to inform you that your offer for the turnkey work contract of Construction of 220kV DC line from 400/220kV Talegaon PGCIL s/s upto CTT loc @ 3.93 km using 2500 sqmm UG Cable (A to B) under Pune Zone against tender no. T-2322 (RFx No. 6000001140) has been accepted for Supply, ETC & Civil portion as per details below -

Sr. No.	Particulars of contract for T-2322	Amount	
1	Design, manufacture and supply of all materials execution of relevant civil works, erection, testing and commissioning of below works: Construction of 220kV DC line from 400/220kV Talegaon PGCIL s/s upto CTT loc @ 3.93 km using 2500 sqmm UG Cable (A to B).	Total	Rs. 95,90,72,777.97 (Excluding GST) 4.23 % below tender estimate cost of Rs. 100,14,68,132.84 (Excluding GST)

(Total offer cost is Rs.113,17,05,878.00/- i.e. 4.23 % below the estimated cost of Rs. 118,17,32,396.75/- including all taxes and duties.)

It may please be noted that the scope shall also include supply, ETC & Civil of all equipment/materials which are not specifically indicated in your offer but are necessary in order to meet the requirements of the work as per tender specifications in all respects.

Detailed terms and conditions will be as per the tender specification, amendments thereof, your offer, clarifications thereon and contract agreement being executed shortly. The above work has to be completed within **12 months (Excluding Monsoon)** from the date of handing over of site.

You are requested

- 1) To intimate the acceptance of this LOA within 10 days from the date of receipt along with the confirmation of Special Terms and Conditions as per tender, if any.
- 2) To submit bar chart within 10 days from the date of receipt of LOA, indicating all activities for completion of the project, to the S.E. EHV Projects Circle, Pune.
- 3) Submit price schedule with detailed breakup of unit rate into Ex-works Price, Freight & Insurance & Labour Cess, Tax etc. in uniform (single) percentage within 10 days from receipt of LOA.
- 4) To complete the formalities like furnishing of Performance Bank Guarantee in prescribed format enclosed in tender documents, within 30 days from the date of receipt of LOA so that the contract agreement can be finalized soon. Additionally, as cable manufacturer or the collaborator/ Parent Company/Principals shall furnish an additional performance guarantee for an amount of 10% (ten percent) of the cost of such cable system as per Undertaking submitted in the tender.

Thanking you.

Encl: As Above

Yours faithfully,



Sunil Suryawanshi
Chief Engineer (Projects)

Copy s.w.r.to:

- 1) The Chairman & Managing Director, MSETCL, Mumbai
- 2) The Director (Projects), MSETCL, Mumbai

Copy f.w.cs.to:

- 1) The C.E., EHV Projects cum O&M Zone, MSETCL, Pune
- 2) The C.E., Design/Civil/AC&I, MSETCL, Mumbai
- 3) The Chief General Manager (F&A), MSETCL, Mumbai

Copy to:

- 1) The G.M. (F&A-I), FTU Section MSETCL, Mumbai
- 2) The S.E., EHV Projects Circle, MSETCL, Pune
- 3) The S.E., EHV Civil CCM Circle, MSETCL, Pune
- 4) The E.E., FTU/PMT, MSETCL, Mumbai.

*Sub: Award of Turnkey works contract of Construction of 220kV DC line from 400/220kV Talegaon PGCIL s/s upto CTT loc @ 3.93 km using 2500 sqmm UG Cable (A to B) under Pune Zone against tender no. T-2322 (RFx No. 6000001140).
- Letter of Award thereof.*