



MAHARASHTRA STATE ELECTRICITY TRANSMISSION COMPANY LIMITED
[CIN:U40109MH2005SGC153646]

OFFICE OF THE CHIEF ENGINEER

CENTRAL PURCHASE AGENCY,
‘Prakashgad’, 1st Floor, Plot No. G-9, Anant Kanekar Marg,
Bandra (East), Mumbai-400051 (Maharashtra), India

Phone: (022)-69852740
(022)- 69852717

e-Mail : cecpa@mahatransco.in ;
secpa@mahatransco.in;
eegrp5@mahatransco.in

Website: <https://www.mahatransco.in/>

SP/T-0522/1025/

Date: 20.10.2025

CORRIGENDUM NO.1

Sub: Procurement of 245kV, 2000A, 40kA, WOEB, Motor Operated (10 Sets); 145kV, 1250A, 40kA WEB, Manually Operated (11 Sets), 145kV, 1250A, 40kA, WOEB, Manually Operated (57 Sets) and 145kV, 2000A, 40kA, WOEB, Motor Operated (01 Set) Isolators for LE Scheme under Amravati & Nagpur and CAPEX Scheme under Nashik Zone of MSETCL against e-Tender No. SP/T-0522/1025 (RFx 5000001462), Submission and Opening Due on 27.10.2025

Following Clause in respect of subject e-Tender is hereby Amended as-

Tender Clause	Existing Clause	Amended Clause
<u>Section-III</u> Clause No. 5.0 Delivery Period	<u>For Item 1:</u> Commencement: 1 Set within Two (02) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter	<u>For Item 1:</u> Commencement: 1 Set within Eight (08) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter
	<u>For Item 2:</u> Commencement: 1 Set within Two (02) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter	<u>For Item 2:</u> Commencement: 1 Set within Eight (08) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter
	<u>For Item 3:</u> Commencement: 1 Set within Two (02) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter	<u>For Item 3:</u> Commencement: 1 Set within Eight (08) Months from the Date of Letter of Award Completion: Within Four (04) Months thereafter
	<u>For Item 4:</u> Commencement & Completion: 1 Set within Two (02) Months from the Date of Letter of Award	<u>For Item 4:</u> Commencement & Completion: 1 Set within Eight (08) Months from the Date of Letter of Award

-2-

Sub: Procurement of 245kV, 2000A, 40kA, WOEB, Motor Operated (10 Sets); 145kV, 1250A, 40kA WEB, Manually Operated (11 Sets), 145kV, 1250A, 40kA, WOEB, Manually Operated (57 Sets) and 145kV, 2000A, 40kA, WOEB, Motor Operated (01 Set) Isolators for LE Scheme under Amravati & Nagpur and CAPEX Scheme under Nashik Zone of MSETCL against e-Tender No. SP/T-0522/1025 (Rfx 5000001462), Submission and Opening Due on 27.10.2025
=====

Further, the Due Dates of subject Tender are Extended as under-

Submission- 30.10.2025 upto 16:00Hrs.

Opening- 30.10.2025 at 16:15Hrs.

Bidders are requested to note the same and submit their Bids accordingly.

This is issued without prejudice to all other Terms & Conditions of the subject e-Tender.

This Corrigendum is published on SRM Portal viz. <https://srmetender.mahatransco.in/> and MSETCL Portal viz. <https://www.mahatransco.in/>

Sd/-

Chief Engineer (CPA)